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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications :
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the General

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.qov,
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NOTICE TO CONTRACTORS

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

PAVING IMPROVEMENTS - ANGLER ACCESS

ROCKCLIFF RECREATION AREA - JORDANELLE STATE PARK,
DIVISION OF PARKS AND RECREATION - WASATCH COUNTY, UTAH
DECM PROJECT NO: 07331510

Bids will be in accordance with the Contract Documents that will be available at 4:00 PM on Tuesday,
February 19, 2008, and distributed in electronic format only on CDs from DFCM, 4110 State Office
Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov. For questions
regarding this project, please contact Brent Lloyd, DFCM, at 801-538-3471. No others are to be
contacted regarding this bidding process. The construction budget for this project is $215,000.00.

A mandatory pre-bid meeting will be held at 11:00 AM on Friday, February 22, 2008 at the Rockcliff
Area Entrance Station at Jordanelle State Park located off State Road 32 in Wasatch County. All
bidders wishing to bid on this project are required to attend this meeting.

Bids will be received until the hour of 2:30 PM on Wednesday, March 5, 2008 at DFCM, 4110 State
Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Marla Workman, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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PROJECT DESCRIPTION

This project is located at the Rockcliff Recreation Area at Jordanelle State Park off State Road 32 in
Wasatch County.

The project consists of reconstruction and paving of the existing gravel roadway and parking lot
(approx. 70,400 sq.ft) leading to the fisherman access boat ramp area. Boat launching and angler
access from this site will be closed during the construction process; however, the adjacent campground
and nature center will be open to the public. Therefore, the contractor will be required to maintain a
safe work area, including vehicle and pedestrian signage and barricades.

Time is of the essence on this project. The contractor shall make every effort to begin construction as
soon as weather permits and complete the project in the least amount of time.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

PROJECT NAME:

PAVING IMPROVEMENTS - ANGLER ACCESS

ROCKCLIFF RECREATION AREA - JORDANELLE STATE PARK
DIVISION OF PARKS AND RECREATION - WASATCH COUNTY, UTAH
DFCM PROJECT #: 07331510

Event Day Date Time Place

Bidding Documents Tuesday February 19,2008 4:00 PM DFCM

Available 4110 State Office Bldg
SLC, UT and the DFCM web
site *

Mandatory Pre-bid Site Friday February 22, 2008 11:00 AM Rockcliff Area Entrance

Meeting Station
Jordanelle State Park
Located off State Road 32 in
Wasatch County

Last Day to Submit Wednesday | February 27, 2008 2:00 PM Brent Lloyd - DFCM

Questions E-mail-brentlloyd@utah.gov
Fax 801-538-3267

Addendum Deadline Friday February 29, 2008 2:00 PM DFCM web site *

(exception for bid delays)

Prime Contractors Turn In Wednesday March 5, 2008 2:30 PM DFCM

Bid and Bid Bond 4110 State Office Bldg
SLC, UT

Sub-contractor List Due Thursday March 6, 2008 2:30 PM DFCM
4110 State Office Bldg
SLC, UT
Fax 801-538-3677

Substantial Completion Friday June 13, 2008

Date

* NOTE: DFCM’s web site address is http://dfcm.utah.qgov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the PAVING IMPROVEMENTS - ANGLER ACCESS
ROCKCLIFF RECREATION AREA - JORDANELLE STATE PARK - DIVISION OF PARKS AND
RECREATION - WASATCH COUNTY, UTAH - DFECM PROJECT NO. 07331510 and having examined
the Contract Documents and the site of the proposed Work and being familiar with all of the conditions
surrounding the construction of the proposed Project, including the availability of labor, hereby proposes to
furnish all labor, materials and supplies as required for the Work in accordance with the Contract Documents as
specified and within the time set forth and at the price stated below. This price is to cover all expenses incurred
in performing the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

UNIT PRICES
Item Approximate
No. Description Quantities / Units Unit Price Amount
1 Fine Grade 70,491 / SF $ $
2 Clear and Grubb 1/ LS $ $
3 Saw Cut Asphalt 30/ LF $ $
4 Remove/Dispose of Existing Asphalt

Pavement Off-Site 30/ SF $ $
5 Mill Existing Asphalt to 2” Depth

In-Place 8,322 /| SF $ $
6 Furnish/Blend/Compact 4” Virgin Road

Base. Apply Soil Sterilent 70,491 / SF $ $
7 Furnish/Install 3” Compacted Asphalt 70,491 / SF $ $
8 Striping and Signing 1/ LS $ $
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BID FORM
Page No. 2

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by June 13, 2008, should I/we be the successful
bidder, and agree to pay liquidated damages in the amount of $250.00 per day for each day after expiration of
the Contract Time as stated in Article 3 of the Contractor’s Agreement. This bid shall be good for 45 days after
bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization: (Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The Contract Time will be
as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4, Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure

The Contractor shall comply with and require all of its subcontractors to comply with the license laws
as required by the State of Utah.

10. Permits

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility
of the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality
and the SWPPP requirements from the Utah Department of Environmental Quality and submit the
completed forms and pay any permit fee that may be required for this specific project. Failure to
obtain the required permit may result in work stoppage and/or fines from the regulating authority that
will be the sole responsibility of the Contractor. Any delay to the project as a result of any such failure
to obtain the permit or noncompliance with the permit shall not be eligible for any extension in the
Contract Time.

11. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

12. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

13. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

14. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.

15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

16. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. If the Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. Itis expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of , 20
Principal’'s name and address (if other than a corporation): Principal’'s name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of , 20 , personally appeared before me

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20
My Commission Expires:
Resides at:

NOTARY PUBLIC

Agency:

Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to

DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s
name, bid amount and other information required by Building Board Rule and as stated in these Contract
Documents, based on the following:

DOLLAR AMOUNTS FOR LISTING

PROJECTS UNDER $500,000: ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE:  ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED

Any additional subcontractors identified in the bid documents shall also be listed.

The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have.
Bidder may not list more than one subcontractor to perform the same work.

If there are no subcontractors for the job that are required to be reported by State law (either because there
are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the
dollar amounts referred to above), then you do not need to submit a sublist. If you do not submit a sublist, it
will be deemed to be a representation by you that there are no subcontractors on the job that are required to

be reported under State law. At any time, DFCM reserves the right to inquire, for security purposes, as to
the identification of the subcontractors at any tier that will be on the worksite.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license
number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder shall certify that
all subcontractors, required to be licensed, are licensed as required by State law. A subcontractor includes a
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or
supplies to a contractor or subcontractor.

‘SPECIAL EXCEPTION’:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term “Special
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable
to obtain a qualified subcontractor bid. The Director must find that the bidder complied in good faith with State
law requirements for any ‘Special Exception’ designation, in order for the bid to be considered. If awarded the
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid. The amount of
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of
‘Special Exception’ on the sublist form shall also include amount allocated for that work.

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list
meeting the requirements of State law. Director may withhold awarding the contract to a particular bidder if one
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

such other reason in the best interest of the State of Utah. Notwithstanding any other provision in these
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the
Director. If such correction is submitted timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only
after receiving written permission from the Director based on complying with all of the following criteria.

@ The contractor has established in writing that the change is in the best interest of the State and that the
contractor establishes an appropriate reason for the change, which may include, but not is not limited to,
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of
performing, and/or the subcontractor has requested in writing to be released.

2 The circumstances related to the request for the change do not indicate any bad faith in the original
listing of the subcontractors.

3 Any requirement set forth by the Director to ensure that the process used to select a new subcontractor
does not give rise to bid shopping.

(@) Any increase in the cost of the subject subcontractor work is borne by the contractor.

5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being
issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being
removed unless the Contractor establishes that the subcontractor is not qualified for the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR,
TYPE OF WORK “SELF” OR “SPECIAL SUBCONTRACTOR CONTRACTOR
EXCEPTION” BID AMOUNT LICENSE #

ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” * $300,000.00 123456789000
CONCRETE XYZ Concrete Inc $298,000.00 987654321000
(ALTERNATE #1)

_ _ _ (TO BE PROVIDED
MECHANICAL “Special Exception” Fixed at: $350,000.00 AFTER OBTAINING

(attach documentation) SUBCONTRACTOR)

* Bidders may list “self”, but it is not required.

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES
L] L] L] L] L] L] L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #

We certify that:

I. This list includes all subcontractors as required by the instructions, including those related to the base bid as
well as any alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.

3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN
CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED
APPROPRIATE BY OWNER. ATTACH A SECOND PAGE IF NECESSARY.

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 — facsimile 801-538-3677 — http://dfcm.utah.gov
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3000/300/ IFVA/ / /

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of , 20, by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by . Contractor agrees to pay liquidated damages in the amount of
$ per day for each day after expiration of the Contract Time until the Contractor achieves
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the
damages applicable. The provision for liquidated damages is: (a) to compensate the DFCM for delay
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. Itis understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM,; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis ___ day of , 20 , personally appeared before me,
whose |dent|ty is personally known to me (or proved to me on the basis of satisfactory eV|dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public

(SEAL)

My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date - Manager Date
DFCM Administrative Services Director Capital Development/Improvements
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
November 30, 2006
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
, a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of

DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of , 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Phone- By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)
KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the “Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the "Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF
On this day of , 20 , personally appeared before me

, Wwhose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency. Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address:
Phone:

DFCM FORM 1b 101007 22



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:

AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
As-built Drawings O & M Manuals Warranty Documents Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within

__calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . If the list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
AJE (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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General Contractor Performance Rating Form

Project Name:

DFCM Project#

Contractor:

{ABC Construction, Jehn Doe, 111-111-1111)

A/E:

(ABC Architects, lane Dog, 222-222-2222)

Original Contract
Amount:

Final Contract
Amount:

DFCM Project Manager:

Contract Date:

Completion Date:

Rating Guideline

Date of Rating:

1. Rate Contractors quality of workmanship, management of sub contractor performance,
project cleanliness, organization and safety requirement.

Score

~Agency Comments:

A & E Commenis:

DFCM Project Manager Commients:

4119 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 + www.dfem.utah.gov

de72606



2. Rate Contractor administration of project costs, change orders and financial management of
the project budget.

Score

Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

3. Rate Contractor's performance and adherence to Project Schedule, delay procedures and Score
requirements of substantial completion, inspection and punch-list performance.
Agency Comments:
A & E Comments:
DFCM Project Manager Comments:
Score

4. Evaluate performance of contractor management team including project manager, engineer
and superintendent also include in the rating team's ability to work well with owner, user
agency and consultants.

~Agency Comments:

A & E Comments:

DFCM Project Manager Comments:

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 - facsimile 801-538-3267 « www.dfcm.utah.gov

de072606



5. Rate success of Contractor's management plan, completion of the plans mitigation of Score

project risks and performance of vaiue engineering concepts.

A & E Comments:

DFCM Project Manager Comments:

Signed by: Date: Mean Score

4110 State Office Building, Salt Lake City, Utah 84114 telephone 801-538-3018 + facsimile 801-538-3267 - www.dfem utah.gov def72606



INDEX TO TECHNICAL SPECIFICATIONS

Specifications

02100 Site Preparation
02230 Base Course
02511 Asphaltic Concrete Paving



Jordanelle State Park Paving Improvements

PART 1

SECTION 02100
SITE PREPARATION

GENERAL

1.01 WORK INCLUDED

A.
B.
C.
D.

Preparation
Asphaltic concrete pavement removal
Portland cement concrete removal

Disposal of waste materials

1.02 QUALITY ASSURANCE

A.

Not Applicable

1.03 MEASUREMENT AND PAYMENT

A.

PART 2

PART 3

Clear and Grubb. No Measurement Shall be made and Payment shall be
based upon the lump sum bid amount and shall include the cost to completely
remove any refuse or organic material encountered at the site where it is to be
paved and the removal of this debris and waste at an approved facility off-site.
Such payment shall include the costs of all materials, extensions, tools, labor,
permits, etc. needed to complete this work.

Saw Cut Asphalt. Measurement and payment shall be based upon the total
lineal footage of existing asphalt pavement saw cut to a one inch depth. Such
payment shall include all labor, tools, equipment and material needed to
complete this work.

Remove and Dispose of Asphalt Pavement Off-site. Measurement and
payment for this bid item will be based upon the in-place square footage of
asphalt surface course and base course removed and disposed of at an

approved facility off-site. Payment shall include the cost of all labor, materials,
tools, machinery, permits, etc. to complete this work.

PRODUCTS
Not Used.
EXECUTION

3.01 PREPARATION

A.

No clearing, demolition, or removal of any kind shall proceed until all existing
trees, improvements, etc. to be removed have been established and are
inspected and documented by the Owner.

Notify all utility companies to be present if disturbing ground in the vicinity of
utilities. Contractor shall pot hole and verify the locations and bury depths of all
utilities including water, storm drain, telephone, gas and electrical before
digging. All Utility relocations shall be done in accordance with the owners and
operators standards and requirements.

SITE PREPARATION 02100-2



Jordanelle State Park Paving Improvements

C. Protect active utility systems adjacent to or uncovered by any excavation during
site preparation.

D. Maintain benchmarks, monuments and other reference points and construction
stakes.

3.02 ASPHALTIC CONCRETE PAVEMENT REMOVAL
A. Not Used.
3.03 DISPOSAL OF WASTE MATERIALS
A. Where salvage is not required as otherwise specified herein or as shown on the
drawings, dispose of all removed materials at a suitable off-site location in
accordance with applicable laws and ordinances.

B. No burning shall be allowed.

END OF SECTION
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Jordanelle State Park Paving Improvements

SECTION 02230
BASE COURSE

PART 1 GENERAL
1.01 WORK INCLUDED

A. Subgrade preparation to lines and grades shown on the plan.
B. Place, grade and compact base and sub-base course materials.
C. Dust and surface water control.

1.02 RELATED WORK
A. Section 02511 - Asphaltic Concrete Paving
1.03 REFERENCES
A. American Society for Testing Materials (ASTM).
B. American Association of Safety and Highway Transportation Officials (AASHTO)
1.04 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT
A. Furnish, Blend and Compact 4" of Virgin Road Base. Measurement and
payment shall be based upon the total square footage of 4" of virgin roadbase,
blended and compacted and installed according to the plans and specifications.
Such payment shall include all labor, tools, equipment and material needed to
complete this work.
PART 2 PRODUCTS

2.01 BASE COURSE MATERIAL

A. Road Base for Pavement Preparation:
1. Shall be untreated natural stone
2. Shall not be lumpy or frozen.
3. Shall be free from noticeable concentrations of alkali, salt, shale, and

petroleum products, all roots, sod, limbs, and other vegetative matter,
slag, cinders, ashes and rubbish, or other material that, in the opinion of
the Engineer, is objectional or deleterious.

4, Shall be graded within the following limits:
Sieve Size Percent Passing By Weight
1" 100
1/2" 70-100
No. 4 41-68
No. 16 21-41
No. 40 10-27
No. 200 4-13
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PART 3 EXECUTION
3.01 PREPARATION OF SUBGRADE

A. Prior to placing base course materials, the subgrade shall be scarified to a depth
of not less than 6", moistened or dried to optimum moisture content, and
compacted to at least 95% maximum Modified Proctor Density as determined
in accordance with ASTM D1557 (AASHTO T-180), and shall be within 2% of
optimum moisture content.

The subgrade shall then be proof rolled.

C. If excessively soft, loose, or disturbed soils are encountered, they shall be
removed as directed by the Engineer to a maximum depth of two feet (2') and
replaced and recompacted to 96% maximum Modified Proctor Density using
approved subgrade stabilizing material.

D. Ensure subgrade is to required lines and elevations.
3.02 PLACEMENT OF BASE COURSE
A. Protect against "pumping" moisture to surface by limiting travel on exposed
subgrade. Where it is determined by the Owner that construction vehicle traffic

(other than proofrolling) has caused subgrade instability, remove disturbed soils
and replace with sand backfill at no additional cost to the Owner.

B. Apply water soluble herbicide for nonselective control of annual and perennial
weeds in strict accordance with manufacturers instructions and all laws and
regulations.

C. Place base course material on the prepared and accepted subgrade. The

material shall be back-dumped and spread in a uniform lift thickness.

D. Handle and spread materials in a manner that will prevent segregation of sizes.
When vibrating or other acceptable types of compaction equipment are used,
the entire course shall be compacted in 2-4" lifts.

E. When base course is constructed in more than one layer, the previously placed
layer shall be cleaned of loose and foreign matter. Upper layer of base course
shall not be less than 1-1/2", nor shall fine materials be added to reach final
grade.

F. Overstressing the subgrade soil and base course shall be avoided by utilizing
equipment in spreading and dumping that exerts only moderate pressures on
the soil. Avoid excessive travel on lower base course lifts. Severe rutting,
cracking or yielding is an indication of overstressing the soil. Any ruts or cracks
which develop in the base course during spreading or compacting shall be
repaired as directed at no additional cost to Owner.

G. Base course shall be compacted to no less than 95% maximum Modified Proctor
Density, as determined by ASTM D1557 (AASHTO T-180). Moisture content
shall be maintained to within 1.5% of optimum throughout placing and
compaction operations.

1. Compaction shall always be commenced along the edge of the area to
be compacted and the roller shall gradually advance toward the center
of the area to be compacted.

2. Compaction equipment shall be operated along lines parallel or

concentric with the centerline of the road being constructed, and no
material variation therefrom will be permitted.
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H. Base course shall be substantially true to line and grade as indicated on the
drawings. The surface shall be within 1/2" of required grade. Completed
thickness of base course shall be within 1/2" of indicated thickness, with average
thickness not less than that indicated.

l. The top surface of compacted base course shall be finished by blading or rolled
with equipment designed for that purpose.

J. Temporary Graded Surface

1. When allowed by the local jurisdiction having authority, where trenches
are excavated in paved traffic lanes, the surface course may be
temporarily replaced by a surface consisting of base course material.
The base course shall be removed and replaced with pavement as soon
as conditions permit, or as required by local jurisdiction having authority.

2. The surface shall be maintained to provide for a smooth flow of traffic
without holes, bumps, etc., until final acceptance of the work.

3.03 DUST AND SURFACE WATER CONTROL

A. Dust control measures shall be implemented by application of water to all work
areas, storage areas, haul and access roads, or other areas affected by work.

B. All work shall be in compliance with the Federal, State and local air pollution
standards, and not cause a hazard or nuisance to personnel and the public in
the vicinity of the work.

C. Provide and operate at least one (1) mobile tank sprinkling unit during the
contract period.

D. Other methods of dust control for haul and access roads may include chemical
treatment, light bituminous treatment or other method as approved by the
Owner.

E. Surface water shall be controlled to the extent that the areas to receive

pavement, walks or slabs are not allowed to become wet from runoff from
adjacent areas. Surface water shall be directed away from these areas but not
directed toward adjacent property, buildings, or any improvement that may be
damaged by water. Surface water shall not be allowed to enter sanitary sewers.

3.04 FIELD QUALITY CONTROL

A. Testing and inspection of placed Base Course will be provided by the Owner.
Tests provided by the Owner are as follows:
ltem Type Frequency
Base Course Aggregate Sampling ASTM D75 Each day or 1
test/500 sq. yd., or
as required.
Atterberg Limits ASTM D2419, As required
D423, and D424
Sieve Analysis ASTM C136 As required
Bearing Ratio ASTM D1883 As required
Maximum Density ASTM D1557, As required
Method D
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In-place Density ASTM D2167, As required
D2922 and D3017

B. If tests indicate that sub-base and/or base course do not meet specified
requirements, remove defective work, replace and retest at no cost to Owner.

END OF SECTION
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Jordanelle State Park Paving Improvements

SECTION 02511
ASPHALTIC CONCRETE PAVING

PART 1 GENERAL
1.01 WORK INCLUDED

A. Proof roll base course to reveal soft and yielding spots.
B. Place and compact asphaltic concrete paving.
C. Protection of newly placed pavement.

1.02 RELATED WORK
A. Section 02230 - Base Course
1.03 QUALITY ASSURANCE
A. Do not place asphaltic concrete paving when the air temperature in the shade

and/or the roadbed temperature are below 50° F, or during rain, when the base
course surface is wet, or during other adverse weather conditions.

B. Do not place tack coat when air temperature in the shade and the roadbed
temperature are below 50° F, or during rain, fog, or other adverse weather
conditions.

C. All work shall be performed by experienced and qualified workmen with

equipment standard with the industry.

D. Approval by Engineer of sources of supply of materials shall be obtained prior
to delivery of materials.

E. Comply with federal, state and/or local codes and regulations.
1.04 REFERENCES
A. American Society for Testing Materials (ASTM):

1. D1557, "Tests for Moisture - Density Relationship of Soils using 10 Ib
(4.5 kg) Rammer in 18 inch (457 mm) Drop".

2. D1559, "Resistance to Plastic Flow of Bituminous Mixtures Using
Marshall Apparatus".

3. D2041, "Standard Test Method for Theoretical Maximum Specific Gravity
and Density of Bituminous Paving Mixtures".

4. D2170, "Kinematic Viscosity of Asphalts (Bitumens)".
B. THE ASPHALT INSTITUTE (A.l.) Specification Series No. 2 (SS-2).
C. American Association of State Highway and Transportation Officials (AASHTO):

1. Materials and compaction tests.
a. AASHTO T-180

ASPHALTIC CONCRETE PAVING 02511 -8
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D. State of Utah Standard Specifications for Road and Bridge Construction, latest
edition including Supplement #2.

1. Section 704.03 Asphaltic Cement.
1.05 SUBMITTALS

A. An asphaltic concrete paving mix design prepared by a certified laboratory and
materials certificates signed by material producer and Contractor, certifying that
each material item complies with, or exceeds, specified requirements shall be
submitted for review and approval at least two weeks prior to commencement
of the work.

B. Written certification of compliance for pavement marking paint.
1.06 WARRANTY

A. See General Conditions.
1.07 METHOD OF MEASUREMENT AND BASIS FOR PAYMENT

A. Furnish and Install 3" of compacted Asphalt. Measurement and payment
shall be based upon the square footage of actual asphalt installed and
compacted to a 3" thickness according to the plans and specifications. Such
payment shall include all labor, tools, equipment and material needed to
complete this work.

PART 2 PRODUCTS
2.01 MATERIALS
A. Asphaltic cement:

1. Viscosity Graded original, AC-10, conforming to requirements of ASTM
D-3381 (AASHTO M-226, Table 2), and Section 704.03 - State of Utah
Standard Specifications for Road and Bridge Construction.

2. Shall not foam when heated to 350° F.

B. Mineral aggregate:

1. Shall consist of crushed stone, crushed gravel, or crushed slag, or a
combination thereof; free of clay, silt, organic matter or other deleterious
materials.

2. Gradation shall be in accordance with the following:

a. Asphaltic concrete surface course:
Sieve Size Percent Passing

by Weight
1/2" 100

#4 55-85
#16 24 - 38
#50 9-21

#200 4-8

3. Course aggregate, retained on the No. 4 sieve shall consist of clean,
hard, rough, durable and sound fragments, with not less than 50 percent
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of particles by weight with at least one mechanically fractured face or
clean angular face.

4. Fine aggregate passing the No. 4 sieve may be either a natural or
manufactured product. The aggregate shall be clean, hard grained and
moderately sharp, and shall contain not more than 2 percent by weight
of vegetable matter or other deleterious substances.

5. That portion of the fine aggregate passing the No. 40 sieve shall be
nonplastic when tested in accordance with ASTM D-424.

6. The weight of minus 200 mesh material retained in the aggregate, as
determined by the difference in percent passing a No. 200 sieve by
washing and dry sieving without washing, shall not exceed 6 percent of
the total sample weight. That portion of fine aggregate passing the
No. 200 sieve shall be determined by washing with water in accordance
with ASTM C-117.

7. The aggregate shall be of uniform density and quality and shall have a
rodded weight of not less than 100 pounds per cubic foot when tested
in accordance with ASTM C-29.

8. The aggregate shall have a percentage of wear not exceeding forty
when tested in accordance with ASTM C-131 and C-535.

9. The aggregate shall have a weighted loss not exceeding 12 percent by
weight when subject to five cycles of sodium sulfate and tested in
accordance with ASTM C-88, D-1073, and D-692.

2.02 ASPHALTIC CONCRETE PAVING MIXTURE

A. Combine mineral constituents and asphalt cement in proportions per mix design
at a central plant to produce an asphaltic concrete pavement mix.

B. The asphaltic cement shall be heated at the mixing plant to a temperature at
which it can be applied uniformly to the aggregate.

C. Coarse and fine aggregate shall be stored separately at the mixing plant in a
manner that will prevent intermingling.

D. When itis necessary to blend aggregates from one or more sources to produce
the combined gradation, each source or size of aggregate shall be stockpiled
individually. Aggregate from the individual stockpiles shall be fed through
separate bins to the cold elevator feeders. They shall not be blended in the
stockpile.

E. Cold aggregates shall be fed carefully to the plant so that surpluses and
shortages will not occur and cause breaks in the continuous operation.

F. The aggregate shall be dried and heated to provide a paving mixture
temperature in conformance with placing conditions, but not to exceed 163°C
(325°F).

G. The heated and dried aggregates shall not contain enough moisture to cause
the mixture to slump, the asphalt to foam, or the aggregate to segregate during
hauling and placing.

H. The shortest mixing time consistent with satisfactory coating of the aggregate

shall be used. The mineral aggregate shall be considered satisfactorily coated
with asphaltic cement when all of the particles passing the No. 4 sieve and 96
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percent of the particles retained on the No. 4 sieve are coated with asphaltic
cement. The required mixing time, as determined above, shall be in accordance
with ASTM D-2489.

l. If a dryer drum mixing process is used, the mineral aggregate shall be
considered satisfactorily coated with asphaltic cement when all of the particles
passing the No. 4 sieve and 98 percent of the particles retained on the No. 4
sieve are coated with asphaltic cement. The moisture content of the asphaltic
cement sampled behind the laydown machine prior to compaction shall not
exceed 1 percent by weight.

2.03 TACK COAT
A. Emulsified asphalt CSS-1H or SS-1H.
2.04 SUBGRADE STABILIZING MATERIALS

A. Shall be select aggregate material as specified in Section 02061.

PART 3 EXECUTION
3.01 PREPARATION

A. Proofroll base course surface. Replace wet, spongy, soft, uncompactable or
other unsuitable material with new base course material at no additional cost.
Finish and compact repaired area as specified in Section 02230 - Base Course.

B. Ensure base course surface is to required elevation. Remove loose material
from base course surface.

C. Do not place prime coat or asphaltic concrete paving until base course
installation has been approved by the Construction Manager.

3.02 TRANSPORTING THE ASPHALTIC CONCRETE PAVEMENT
A. Transport time from the mixing plant to the job site shall not exceed 1 hour.

B. Hauling truck shall have no direct frame contact with the paver or bear down on
the paver during dumping operations.

3.03 TACK COAT

A. Prior to placing pavement, tack coat shall be applied to the vertical edges of
concrete and "cold" pavement (over 1/2 hour old) which will be in contact with
new pavement. Tack coat shall extend 12 inches onto adjacent base course
material. The tack coat shall be carefully applied at a rate of 0.15 gal/SY. Tack
coat shall also be applied uniformly at the same rate to the horizontal top
surface of each lift of bituminous pavement prior to placing the next lift of
bituminous pavement to promote a bond between the two courses of pavement.
None of the material shall penetrate into the pavement and for this reason the
application should be limited.

B. Prior to applying the material, the surface to be treated shall be swept or flushed
free of dust or other foreign material.

C. Protect all surfaces not required to receive tack coat from any inadvertent
application.
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D. The temperature range of the tack coat at the time of application shall be such
that the viscosity will be between 50 and 100 centistokes as determined in
accordance with ASTM Designation D-2170.

E. Under no circumstances shall traffic be permitted to travel over the tacked
surface. If detours cannot be provided, restrict operation to a width that will
permit at least one-way traffic over the remaining portion of the roadbed. If one-
way traffic is provided, the traffic shall be controlled in accordance with
governing authority.

F. After application of tack coat, sufficient time shall be given to allow for complete
separation of asphalt and water before paving operations begin. The tack coat
shall be applied on only as many surfaces as will be paved against in the same
day.

3.04 PLACEMENT OF ASPHALTIC CONCRETE PAVEMENT

A. Place asphalt pavement to provide a compacted depth as indicated on the
plans. Placing the pavement shall be a continuous operation. The machine
shall spread mixture and shall strike a finish that is smooth, true to cross section,
uniform in density and texture, and free from hollows and other irregularities. If
any irregularities occur, they shall be corrected before final compaction of the
mixture. The paving machine shall be self-propelled, equipped with hoppers,
distributing screws, adjustable screeds and equalizing devices, capable of
spreading hot asphaltic concrete paving mixtures without tearing, shoving or
gouging, and of producing a finished surface of specified quality. Place
inaccessible and small areas by hand.

B. Ensure joints made during paving operations are straight, clean, vertical and
free of broken or loose material. Carefully make joints to insure a continuous
bond between old and new pavement, or between successive day's work. A
continuous bond between adjoining work is required.

C. If more than 1/2 hour elapses between adjacent paving passes, the "cold joint"
shall have tack coat applied to the "cold" pavement prior to placing the adjacent
pass.

3.05 COMPACTION

A. Roll and compact to specified density before temperature of the mixture drops
below 180°F.
B. Compact asphalt paving course to required density, with a steelwheeled tandem

roller, steel three-wheeled roller, vibratory roller, or a pneumatic-tired roller,
weighing not less than five tons. Start compaction as soon as pavement will
bear equipment without checking or undue displacement. Speed of roller shall
be slow enough to avoid displacement of hot mixture, and any displacements
occurring as a result of changing the direction of the roller, or from any other
cause, shall at once be corrected by the use of rakes and of fresh mixture where
required. Ensure each pass of roller overlaps previous passes by at least 1/2
of the roller width to ensure smooth surface free of roller marks. Keep roller
wheels sufficiently moist so as not to pick up material. Rolling shall continue until
roller marks are eliminated and no further compression is possible. The finished
compacted pavement shall have a density of 96% minimum, (no test less than
93% of the density determined in accordance with ASTM D-2041), as
determined by ASTM D1557.

C. Leave pavement with a uniform, dense surface.
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D. Perform hand tamping in areas not accessible to rolling equipment. Thorough
compaction must be achieved, and joints between curbs, headers, manholes
and similar structures must be effectively sealed.

E. Do not allow vehicular traffic on newly paved areas until surface has cooled to
atmospheric temperature.

END OF SECTION
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